STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 16/ 06 IN KERN COUNTY NEAR BAKERSI FLED AT 05/ 18/ 06
CONTRACT NUMBER 06- 483304 SI DEHI LL VI ADUCT CONTRACT CODE 'D '
LOCATI ON 06- KER-178-13. 7 28 CONTRACT | TEMS

REPLACE GUARD RAIL W TH CONCRETE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 4 FUND TOTAL HB1 618, 000 TOTAL NUMBER OF WORKI NG DAYS 55
NUMBER OF BI DDERS 1 ENG NEERS EST 514, 880. 00 AMOUNT OVER 83, 904. 00 PERCENT OVER EST 16. 30
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 598, 784. 00 1 PETERSON CHASE GENERAL 949 252-0441 CC PREF CLAI MED
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252- 0266

IRVINE CA 92614-5706



06- 483304
06- KER- 178
05/ 16/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

05/ 18/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 PACI FI C ELECTRI C
BELL GARDENS CA

TEMPORARY SI GNAL SYSTEM



06- 483304 Bl D245

06- KER- 178 CONTRACT PROPOSAL OF LOW BIDDER PAGE 3

05/ 16/ 06 05/ 18/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 250. 00 2, 250. 00

PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7,500. 00 7, 500. 00
3 074029 TEMPORARY SI LT FENCE M 200 15. 00 3, 000. 00
4 074031 TEMPORARY GRAVEL BAG BERM M 200 15. 00 3, 000. 00
5 074041 STREET SWEEPI NG LS LUMP SUM 15, 000. 00 15, 000. 00
6 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 2,000. 00 2, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 200. 00 3, 200. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 70, 000. 00 70, 000. 00
9 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 310 7.00 2,170. 00
10 (S) 120152 TEMPORARY PAVENMENT MARKI NG ( TAPE) M2 17 112.00 1, 904. 00
11 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 32 50. 00 1, 600. 00
12 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 112, 000. 00 112, 000. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 14, 000. 00 14, 000. 00
14 129000 TEMPORARY RAI LI NG ( TYPE K) M 69 180. 00 12, 420. 00
15 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 500. 00 11, 000. 00
16 150662 REMOVE METAL BEAM GUARD RAI LI NG M 30 60. 00 1, 800. 00
17 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 310 2.00 620. 00
18 040250 CONCRETE AND STONE WALL REMOVAL LS LUMP SUM 28, 000. 00 28, 000. 00
19 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 500. 00 2, 500. 00
20 (F) 040251 STRUCTURE EXCAVATI ON ( BARRI ER SLAB) VB 30 500. 00 15, 000. 00
21 (F) 192035 STRUCTURE EXCAVATI ON ( ROCK) VB 23 4,100. 00 94, 300. 00
22 (F) 040252 STRUCTURE BACKFI LL ( BARRI ER SLAB) VB 11 500. 00 5, 500. 00
23 390102 ASPHALT CONCRETE ( TYPE A) TONN 14 390. 00 5, 460. 00
24 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 52 1, 400. 00 72, 800. 00
25 (F) 839714 CONCRETE BARRI ER ( TYPE 80) M 30 1, 600. 00 48, 000. 00
26 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 610 4.00 2, 440. 00
( SPRAYABLE)

27 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 88 15. 00 1, 320. 00
28 999990 MOBI LI ZATI ON LS LUMP SUM 60, 000. 00 60, 000. 00

TOTAL 598, 784. 00



